SCOPE OF WORK
PROJECT: 573A4-13-105
“Replace Elevators in Buildings 64 and 64-2"
AT THE VA MEDICAL CENTER LAKE CITY, FLORIDA

PART I - GENERAL
1.1 SCOPE

A. Renovation and upgrades to existing elevators P1l, P2, S3, S4 and F5
in Building 64; as well as elevators 6 and 7 in Building 64-2.

B. Provide and install all new electrical boxes and conduit necessary
to connect the new components as described.

C. Match all installation and/or modifications of utilities and
building structures, as required.

D. Follow latest VACO Guidelines for the renovation of rehabilitative
medicine areas, including structural analysis.

E. Perform work in phases as directed in the construction documents.

F. No asbestos abatement is required in this project.

G. Existing utilities shall be utilized to meet the performance
requirements of this specification. Connection points for new
equipment shall be the contractor's responsibility. Utilities are
electric, steam, air, gas, water etc.

1.2 RESERVED
1.3 SPECIAL REQUIREMENTS

A.

VA Police, or COR will issue identification badges to
contractors, employees and sub-contractors which must be worn at
all times when on VA property.

Contractor shall keep the area cleaned daily and haul away all
construction debris. All materials and construction debris must
be in a covered cart when entering and exiting the building.

QUALIFICATIONS/CERTIFICATION

A.

The contractor shall be qualified and have the required levels of
professional and technical experience to perform the work
required by this statement of work. Experience shall include
development of interior signage for health care facilities.

The Contractor activities and experience requirements shall
include:

1. Ability to provide finishes detail location plans/drawings in
AutoCAD (if AutoCAD files are available from the VA for the
buildings and sites involved).

2. Thorough familiarity with the VA’s Interior Design Manual.

The contractor and all of the contractor’s employees must have
taken the OSHA Certified 30/10-hour construction safety course
and show documented proof. The Superintendent is required to show
documented proof that he/she has taken the OSHA Certified 30-hour
construction safety course and all other workers are required to
show documented proof that they have taken the OSHA Certified 10-
hour construction safety course. The contractor shall designate a
“competent person” in accordance with 29 CFR 1926.32(f) which
states, “One who 1is ~capable of identifying existing and
predictable hazards in the surroundings or working conditions
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which are unsanitary, hazardous or dangerous to employees and who
has authorization to take prompt corrective measures to eliminate
them.” The contractor shall instruct each of his employees in
the recognition and avoidance of wunsafe conditions and the
regulations applicable to his work environment to control or
eliminate any hazards or other exposure to illness or injury.

Additionally, the contractor shall comply with the following
requirements:

. Develop a plan detailing project specific fire-safety
measures.

° Maintain site and building access free and
unobstructed to facility emergency services.

o Separate temporary facilities from existing buildings
and new construction by appropriate distances.

. All temporary construction partitions must meet fire-
safety requirements.

. Temporary heating and electrical installations must
comply with OSHA 1926, NFPA 241 and NFPA 70.

° Means of egress shall not be blocked.

o Egress routes for construction workers must be

maintained free and unobstructed.

° Contractor furnished fire extinguishers must be
provided and maintained in construction areas and in
temporary storage areas.

° Flammable and combustible ligquids must be stored,
disposed and used in accordance with OSHA 1926, NFPA
241 and NFPA 30.

. Existing fire protection must not be impaired.
Provide fire watch for impairments more than 4 hours
in a 24 hour period.

o Prevent accidental smoke detector operation.
° Perform Hot Work in accordance with NFPA 241 and NFPA
51B.
. Prohibit smoking in and adjacent to construction
areas.
. Dispose of waste and debris from buildings DAILY.
EQUIPMENT
A. All equipment, tools, etc., shall be properly maintained while on

the project and shall be adequate, in quality and capacity for
proper execution of the work.

SCHEDULING AND HOURS OF WORK

A.

All work in areas involved shall be scheduled with the VA
Engineering Service representative. Work shall be scheduled for
proper execution to completion of this contract.

Hours of work: The contractor will perform work from 8:00 am -
4:30 p.m. Monday thru Friday. Contractors can work during U.S.
Federal holidays with prior approval from the VA Contracting

Officer’s Representative (COR). Normal duty hours are 8:00 a.m.
to 4:30 p.m., Monday through Friday, except U.S. Federal
Holidays. The 10 holidays observed by the Federal Government,

i.e., New Year’s Day, Labor Day, Columbus Day, Veterans Day,
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Thanksgiving Day, and Christmas or any other day specifically
declared by the President of the United States to be a national
holiday.

SITE VISITS

A. Job site shall be visited to verify all existing conditions and
dimensions and the extent of work involved with the VA
Engineering Service representative. Visits to the site may be
made by appointment only, during regular business hours, with the
VA Contracting Officer’s Representative (COR), at (386) 755-3016
ext. 2903.

INSPECTIONS

A. All work shall be inspected during installation and at final

completion by the VA technical representative.

SAFETY REGULATIONS

A. All applicable safety regulations shall be observed during all
work of this contract.

B. The VA Safety Officer shall have full authority to see that the
contractor obeys all safety rules and regulations relative to the
fulfillment of this contract.

C. Provide the necessary barricades/signage where required.

D. Attending to any required site visit or meetings to address the
impact the construction activities will have on emergency
procedures.

E. Perform field tests and participate on final acceptance tests for
new equipment or systems installed.

F. Provide a written certified statement indicating that the
construction project meets the life safety code requirements. For
those maintenance and repair projects where the life/safety code
requirements is not applicable, a written statement shall also be
provided accordingly.

SUBMITTALS:

A. Submit documented proof of OSHA construction safety course.

B. For other information, refer to the General Requirement and
Signage Specifications.

C. Warranties

D. Crane work: Prior to any crane work, the contractor shall fill

out and certify the VA’s Crane Safety Checklist.

APPLICABLE PUBLICATIONS:

A.

The publications listed below form a part of this specification
to the extent referenced. The publications are referenced in the
text by designation only:



a. VA Interior Design Manual (Appendix A)

b. National Fire Protection Association (NFPA): 70-02, 72.0, 101-
00, 8099

c. Underwriters Laboratories, Inc (UL): 844-95, 924-95, 935-01,
1029-94, 1598-00, 555-02

d. American National Standards Institute (ANSI): C78.1-91, C78.2-
91, C78.3-91, C78.376-91

e. American Society for Testing and Materials (ASTM): Cl1l1-02,
cl1-97, C36-01, C79-01, C79-97, C442-98, C475-01, C475-94,
C840-01, C840-98, C954-00, C1002-98, C1047-99, E84-98, E497-
99, B209-01, B209/B209M-00, F1066-99, F1344-00

f. National Electrical Manufacturers Association (NEMA): C82.1-
97, C82.2-02, C82.4-02, C82.11-02

g. Institute of Electrical and Electronic Engineers (IEEE)

PART II - EXECUTION
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GENERAL

A. After scheduling work (including phasing according to General
Requirements) with the VA COR, provide the required signage and
barricades as required to maintain safety and protection of work

and around construction site.

SITE PREP

A. The Contractor shall have all required items on site before any
work STARTS.

DEMOLITION
A. See Demolition Drawings
FINAL COMPLETION AND CLEAN-UP

A. Remove all debris, rubbish, and any excess material from the VA
Campus.

FINAL INSPECTION
A. Request final inspection from VA/COR.

---END- - -



